June 22, 2020

Colorado Department of Transportation
2829 W. Howard PI.
Denver, CO 80204

Re: 1-70/SH 79 EB Off Ramp Improvemerit®roject No. STU 070248 (23180),
Bennett, Colorado 80102 (tfiePr oj ect 0)

To Whom It May Concern:

The undersigned servess Town Attorney to the Town of Ben
this letter is being issued in connection with the Intergovernmental Agreement between the
Town and CDOT regarding the aberaferenced Project (tiel GA O ) .

This is to advise that, in owapacity as Town Attorney, we have reviewed such documents,
laws, records, and papers available to us and made such other investigations as in our judgment
we have deemed necessary or appropriate to enable us to render the opinion expressed below.
Based o such review and investigation, it is our opinion that the Request for Proposals and
Consultant Selection Process for the Project is in conformance with federal and State laws.
Furthermore, the Town will use Attachment | to the IGA as procedural guidanpeocuring
professional consultant services consistent with pertinent federal anhsiate

Please contact me if you have any questions about the above.
Sincerely,

KELLY PC

Isl Melinda A. Culley

Melinda A. Culley, Vice President
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RFP Title: State Highway 79 (SH 79) &10 Ramp Improvements

Date of RFP Issuance: July 6,2020
Project Number: RFP20-011
ProposalsDue: Wednesdayseptemberl6, 2020 4:00
p.m. MST

Submit Proposals to:

Daymon Johnson, Public Wks Director
Town Hall, 207 Muegge Way, Bennett, CO 80Z8R6

For Additional Information Please Contact:

Daymon Johnson (303) 68249 Ext. 1005
Email:djohnson@bennett.co.us
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PROPOSAL SUBMISSION FORM

The undersigned hereby affirms that (1) he/she is a duly authorized agent of the Proposer, (2) he/she
has read all terms and conditisnand technical specifications which were made available in
conjunction with this RFP and fully understands and accepts them unless specific variations have been
expressly listed in his/her offer, (3) the offer is being submitted on behalf of the Proposer
accordance with any terms and conditions set forth in this RFP, and (4) the Proposer will accept any
awards made to it as a result of the offer submitted herein for a minimum of ninety calendar days
following the date of submission.

PRINT OR TYPE YO®R INFORMATION

Name ofCompany:

Fax: Address:
City/State; Zip:
ContactPerson; Title:
Phone;

Phone: PrintedName;

Title: Date;

EmailAddress:

SUBMISSIONIt is imperative, when submittig a bid/proposal, that you address the envelope as
follows:

Town of Bennett
207 Muegge Way
Bennett, CO 80102
Attn:  Daymon Johnson
Public Works Director
RFP: 26011 State Highway 79 & 170 Ramp Improvements

Does your proposal comply with #hle terms? YES / NO and conditions? If nmdicate
exceptions
Does your proposal meet exceedall YES / NO

specifications? If no, indicaexceptions

State DBE Goal percentage offered (Imatt required) %
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PROJECT BACKGROUND AND SPECIFICATIONS

BACKGROUND & ROJECT DESCRIPTION

A4EA 4T x1T 1T&£ "ATTAOO j 041 x18q EO OANOAOOEI ¢ xOEOO!
provide preliminary and final design engineering services for the SH 797@& Ramp
)y I POT OAT AT 06 00i EAAO j 6001 EAAOG QS8

The goal of the design i® alleviate ongoing operational and safety concerns associated
with backups on the eastbound7l0 oftramp. Proposed solutions may include 1.) relocating
the existing 170 eastbound offamp to allow for efficient tractotrailer tracking; 2.)
widening ou the interchange footprint; 3.) signalizing the eastbound-cdimp and 4.) re
striping lanes on top of the bridge (ExhibizAotential Conceptual Improvements).

The Project is federally funded with local match contributions from the Town, Adams &

ArapaE | A #1 61 OEAO | O6#1 61 6Gusd 1 O O#i1 61 GEAOGEQq AT A OEA
i O#%$/ 468 ' OA1T O £EOT A @ondtracfion fhEslsAin fédléral BWEOET ¢ Al 1 D
(FY) 2020 and commencing construction as soon as possible in FY2021.

GiventhA EiI 1T AAEAAU 1T £ OEA 41 x160 Ci Al A O OI10606EITO
issues, coupled with the urgency to meet grant deadlines, it is imperative that prospective

Proposals focus on developing an efficient schedule of high quality, thorotaghebped

tasks for the design and clearance processes outlined in the Scope of Work. Critical path

items include but are not limited to 1.) timely evaluation of rigiftway; 2.) traffic impact

study to determine solutions; and 2.) early acquisition of sige@lipment. Prospective

consultants are encouraged to discuss approaches to these and other critical path elements

OEAO 1 AU Ei PAAO OEA 41 x180 Ci A1 O AT A COAT O AARAAAIE

The Town will manage the Project with CDOT providing federal oversight. Additional

coordination is anticipated with Adams and Arapahoe Counties. Work must conform to all

APl EAAAT A #$/4h 41 xTh AT A OEA #1 01 OEAOGE OOAT AA
Consultant should anticipate that a design which affects an agency will have to be adcept

by that agency prior to its acceptance by the Town and CDOT.

ELEMENTS OF THE SCOPE OF WORK SERVICES

AEA #1171 001 OAT 060 001 BT OAT OEAI T AA AAOGAA 11 OEA i
any other tasks deemed crucial to the successful completibrthe Project. The task list

below is not an alinclusive list or contain detailed scope elements. Consultants are

encouraged to identify, define, and address tasks related to the design and general Scope of

Work that will provide value and contribute tbe successful completion of the Project.

Task X Project Management
1.  ProjectAdministration

The Consultant shall provide project management services to direct, coordinate, and
monitor activities of the Project with respect to budget, schedule, and caxttral
obligations. This may include, but is not limited to, the following elements:
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1.1. Manage and coordinate work efforts of the Consultdrgtam

12. #1171 OAET AOA 00T EAAO 4AOEO xEOE OEA 41 x1680
personnel, CDOT and other Project Team mamdas required (Exhibit B
List of Key Project Teamlembers)

1.3. Review sub invoices; prepare and submit monthly invoices and progress
reports

1.4. Develop and maintain Project schedule; update monthly and include monthly
invoice
1.5. Assist Town with items identifieds a local agency responsibility on CDOT

Form 1243 (Local Agency Contract Administration Checklist) developed for
this Project (Exhibit @ Form1243)

ProjectMeetings

The Consultant Project Manager shall provide coordination between the Consultant
Team,the Town, CDOT, the Counties and other stakeholders as identified and
applicable to review and discuss Project process. Proposals should recommend the
types and number of meetings necessary to accomplish the Project. Meetings may
include, but not limitedo:

2.1.  Project Kickoffmeeting
2.2.  Regular monthly progress meetings witfown

2.3. ldentify required meetings with CDOT per the Tasks outlined in this Scope of
Work

Task Z Data Development

1.

Surveying

Consultant shall be responsible for performing a dedigwvel topographic survey of
the Project limits. The scope of work for surveying activities may include:

1.1. Perform surveys related to the horizontal and vertical alignment of the
Project

1.2. Perform GPS contr@urvey

1.3. Perform topographicurveys

1.4. Perform cross sectiosureys

1.5. ROW support fodesign

1.6. Perform utility surveys (includingotholing)

1.7. Perform wetlandsurvey

1.8. Prepare project contrafliagram

TrafficCounts

Updated traffic counts are required for Project. Refer to subsection on Traffic Impact
Study for further informaion.

Rightof-Way and Ownershigesearch
4EA 47 x1 AT OEAEPAOAO OEA -ofwwhyRoAigitrdfthel EI EOO AOA
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interchange. However, the Consultant shall research existing fafhway
information such as locating existing property coragcounty records, and the best
available information to determine potential property requirements for the Project.
This information shall be depicted on the design plans as appropriate to evaluate
impacts.

The Consultant will research county records afrent rightsof-way and ownership

lines covering the Project limits and as applicab[e, prepare an Ownership Mapv
OET xET ¢ T xT AO T &£ OAAT OAh ounbehh AAAOAOON
Geotechnical Investigation and Pavenmigasign

Consultant shall performeaptechnical research such as review of available published
geotechnical literature of the site and the general site area which may include

geologic maps and aerial photographs.

The Consultant shall perform all soil sampling and analysis and this workdciidle,
but not limited to:

Bore or drillogs

Watertable

Pavementcores

Soilclassification

Soil resistivitytests

Signal foundatiordesign

Pavement design using AASHTOWPavement MBDesign

Life Cycle Cost Analysis, if applicable. Goltant shall prpare a Report to
summarize the site exploration data, laboratory test results, observations, pavement
design, and provide conclusions and recommendations. Consultant shall have proper
traffic control on site at the time of coring/boring. The field work dameport
preparation will be supervised by a registered Professi@mgjineer.

Task ¥ Subsurface Utility Engineering (SUE) & Utility Coordination

1.

SUHnvestigation

TheConsultantshallperform a SubsurfaceJtility Engineeringnvestigationlevel

approptiate for theProject.

The Consultant will, at a minimum:
Contact all utility providers and collect available utility records within the Prajesa
Provide guidance as to what Quality Level to attempt for any utilities that the
Consultant believes do nateed to bedepicted.

Utility TestHoles

The Consultant shall be responsible for performing utility test holes (l.e., potholing)
required to ensure the adequacy of the design and prepare final utility plans using the
test hole information and field locates:inal plans shall identify any utility conflicts
and provide a suggested relocation plan as required. The Consultant shall coordinate
with the utility companies for final relocation plans and specifications. Utility
clearance letters will be required froall utility owners within the Project limits.

Utility Coordination &learances

Page7

N
-_

I O



The Consultant shall be responsible for coordinating all utility conflicts with affected
OOCEI EOU Al i PATEAO AT A AT OOOET C #%$/480 O
satisfaction of the Town and CDOT. This Task involves finalizing, if any, utility
relocation coordination with the affected utilities and documenting the resolution

with a utility relocation agreement that will be signed by the affected utilities. The
Consultantwill also be responsible for preparing the utility clearance package and
obtaining CDOT approval prior to final Project approval and Advertisement.

Task 4 Rightof-Way (ROW)

0

E

1 E

AEA 40 x1 Al OEAEDAOAO OEA 0 Givéah@dpdoof ihe€i EOO AOA

interchange. However, the Consultant is required to perform their due diligence in
reviewing potential rightof-way impacts. To that end, prospective Consultants are
encouraged to visit the Project site to visually scan the ROW limits. Partiatt@ntion
should be focused on the southeast corner of the interchange where ROW appears to be
the most restricted. Attention to the southeast corner is emphasized regarding ROW due
to the Project proposing to relocate the7D eastbound offamp with the preference to
properly align it with the-If0 eastbounan-ramp.

If it is determined during preliminary design that ROW impacts are unavoidable, the Project
will be required to go through the CDOT Right of Way Plan Review (ROWPR) process (refer
to the Rght of Way Manual for more information). Rigbf-way impacts should be
determined as early as possible during preliminary design due to the schedule constraints of
the ROWPR, the ROW acquisition process and RigiWay clearance approval process.

If ROWimpacts are unavoidable and the Project only requires temporary easements (l.e.,
no permanent easements or ROW takes required), the CDOT ROWPR process is not
required. Temporary easements can be depicted with standard legal descriptions and
exhibits alongwith coordination with the Town and CDOT Region 1 Right of Diaigion.

Conceptually the Project proposes to signalize and modify the top of the eastbound off
ramp and oRramp connections to SH 79 and not realign said ramp-2Q. 1If the Project

triggers modificationsto-E 6 0 ! AAAOGO #1 1 06011 , ETA j1#,qh A

be required to accommodate the interchange modification. The ROW plan shall depict any
proposed modifications to the ACL.

Request to modify the access control line totcammodate the interchange modification. A
ROW plan depicting the proposed modification should be included

Task & Traffic Analysis

The Consultant shall review the most recent traffic studies available (ExhipiEkcerpts

from the 870 System Level AU  %PEOOET C )iaridiprépar® & Traffio Impaktb i OO 6
Study (TIS) with recommended traffic improvements for the Project. As introduced in the
background Section of this RFP, the proposed solutions may include: 1.) relocating the
existing +70 eastlound offramp to allow for efficient tractotrailer tracking; 2.) widening

out the interchange footprint; 3.) signalizing the eastbound-dmp to reduce queuing

occurring on the offamp and 4.) restriping lanes on top of the bridge. The Consultant

shauld evaluate these and other options to identify necessary improvements that meet the
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CDOT as early as possible in the Project regarding required traffic counts anidnthg of

counts (typically when school is in session). Minimum Project recommendations should

evaluate the proposed solutions and may include but are not limited to lane geometry, any

necessary traffic data required for signal phasing and timing andj@asiwarrant analysis

for the southbound SH 79 andrD eastbound offamp intersection. The TIS should also

accommodate any additional traffic requirements related to TagdViMR.

NOTE:The draft TIS should be submitted prior to or with the FIR submittmd finalized
A0 o111 AO pi OOGEAIT A AmEOAO OEA &)2 2A0EAx - AAOQET C
implemented into the Project design.

Task & Environmental Clearances

This Task is in support of Project compliance with the National Environmental Padicy
(NEPA) through CDOT Form 128. The Consultant team will be responsible for obtaining an
environmental clearance from CDOT, anticipated to be a Categorical Exclusion (Cat EX)
Determination. The Consultant will coordinate with the Town and CDOT to etaltize
current setting and resources within the affected environment, determine potential
environmental impacts and identify any mitigation measures. Tasks may include, but not
limited to:

1. Evaluation of natural environment including but not limited to righf-way, water
quality, water resources, vegetation (l.e., noxious weeds, wildlife, special species
status,etc.)

2. ldentify any environmental mitigation identified for environmental resources affected
by design/construction

3. Perform all activities necessaty obtain all environmental clearances apdrmits

4.  Develop any Project special provisions outlining materials management requirements
for the Contractor

5. Develop any necessary mitigation plans, specifications, and cost estimate, as needed,
for the FIR, FORNd Final Alplans

6. Determine, if any, appropriate environmental pay items to include in the construction
documents

Exhibit Dz 3 AA AQGAAOD GO Sydén levelOSfudy E€sting Conditions Reort

provides a higHevelsummary of existing natural and environmental resources.

Task % Minor Interchange Modification Request (MIMR)

A MIMR is required for Federal Highway Administration (FHWA) concurrence the Project has no
adverse impact to the operations or safety of th#terstate. The consultant shall develop a MIMR
Memorandum Packet that includes, but not limited to, the following information:

1. Aformal Request for Concurrence there will be no adverse impact to the mainline or adjacent
interchanges

An introduction thatdescribes the Project and iteeed

Site location, including description or map that includes the adjacetgrchanges

4.  Operational analysis showing no adverse impact to the Interssgem

wn
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The MIMR packet should be developed as a staluthe documentclearly written for an audience
unfamiliar with the Project or the Project area. All materials are required to be included in the
primary document or as appendices (references to external documentation will not be accepted).
Final MIMR packet is requirgudtior to advertisement foconstruction.

As early as possible, the Consultant will identify the appropriate level of analysis and documentation
required in coordination with the Town, CDOT and FHWA.

Task & Field Inspection Review (FIR) Design

The Consltant shall be responsible for the preliminary design related to the scope of work. It is
anticipated that the following construction drawings will be prepared by the Consultant team for the
FIR submittal:

Title Sheet

Standard Plang.ist
TypicalSections

General Notes

Summary of Approximat&uantities
Tabulation ofQuantities

Survey ControDiagram

Geometric Plan

RemovalPlans

Roadway/Ramp Plans Rrofiles
Drainage Plans &rofiles

CDOT SWMP Template
SWMPPlans

Utility Plans, Pothole Log, anBllatrix
Traffic SignaPlans

Signing & Striping Plans
Construction Phasin@lans
RoadwayCrossSections

Draft ProjectSpecifications

Prior to the FIR Submittal, the Consultant shall prepare and submit to the Town and CDOT
for review:

Preliminary drainageeport

Stormwater ManagementPlan

A fiberoptic connection plan is required for the proposed rsggnal.

An electrical powerline diagram from the power source to the semreéer.
Geotechnical and pavement design report (with LCCApjlicable)

o gk wnh P

*Traffic ImpactStudy
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7. *Draft MIMR

8. CDOT Form#63

9. CDOT From859

10. Construction Schedule POiBrmat

*After the FIR, the final TIS is required as soon as possible for inclusion of its recommendations in the
FOR plan set.

** EinalMIMR packet due prior to advertisement for constriact.

Task & Final Office Review (FOR) Design & Advertisement

The Consultant shall be responsible for the final design for the scope of work. It is anticipated that the
following construction drawings will be prepared by the Consultant team for the §i@iRittal:

Title Sheet

Standard Plang.ist

TypicalSections

General Notes

Summary of Approximat&uantities
Tabulation ofQuantities

Survey ControDiagram

Geometric Plan

RemovalPlans

Roadway/ramp Plans Brofiles
Drainage Plans &rofiles

CDOT SWMP Temate
SWMPPlans

Utility Plans, Pothole Log, anBllatrix
Traffic SignaPlans

Signing & Striping Plans

Construction Phasin@lans
Roadway/RamjCrossSections

Fiberoptic Connection Plan for proposed nsignal
Electrical Power Line Diagram

Bid package and comtrsiction specifications. Note: ®BE goavill be required for
construction.

The Consultant shall prepare a final Drainage Report for review with the FOR submittal.
The Drainage Report shall identify CDOT and Bennett catéhiat the project intends to
meet (crossdrainage spreadwidth, stormdrains,etc.)from the DrainageDesignManuals.

The Geotechnical and Pavement Design Rembrbuld be submitted and finalized prior to
the FOR submittal. All other Reports, Forms d@ldns identified in the FIR should be
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finalized and submitted with the FOR packet, including CDOT Form 463, CDOT Form 859,
the construction schedule and Project design for Advertisement. The Consultant will be
responsible for coordinating with the Towmd CDOT on obtaining final Environmental,
any Rightof-Way and UtilityClearances.

Task 1@Bidding Assistance

This Task covers design services conducted during the bidding phase including, but not
limited to, the following:

Supporting the Town during thbidding process by providing answers to Contractor
inquiries
Issuing addenda (if required) to clarify issues in thedoicuments

Provide engineering and drafting services for design revisions required due to changes
in construction of fieldconditions

Task 1% Design Services During Construction

This Task covers design services conducted during the construction phase including, but not limited
to:
Attend pre-constructionmeeting
Review and approve all submittals and shitvpwings
Respond to questions ine field that arise relative to the plans, details or spegiavisions
2AOPITA OF 28&)80 j2ANBA0O £ O )1 & O0i AGEI T q
Conduct periodic site inspections esjuested
Attend project meetings when requested. Participate in Substantial Completialk-through

MISCELLANEOUS REQUIREMENTS

Electronic files shall be transmitted to the Town upon completion of the Project. All design

CAD files shall be provided to the Town in AutoCAD format (.DWG), and Portable Document

Format (PDF) upon Project completion.

PanpAEACAO OEAI T AA OOAI EOOAA ET AAAT OAAT AA xEOE
4EA #1171 001 OAT O xEI1T AA OANOEOAA O AAOGAI T B AAO
requirements for FIR, FOR, AD, ROWPR (if needed), anil iiidR.

PROJECT DELIVERABLES

1. Prgect ManagemenDeliverables
1.1. Meeting Notices, Agendas, andinutes
1.2. Monthly ProgresdReports
1.3. Monthly ScheduldJpdates
2. NEPA Cat Ex and related Environmental Clearddoeuments
3. Right-of-Way Plans (iheeded)
4. Right-of-Way and Utility ClearancBocuments
4.1. Electic Power Lindiagram
4.2. Fiberoptic ConnectiorPlan
5. Geotechnical and Pavement Design Report (with LCGfplicable)
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6. Preliminary and Final PE Stamped Draindgport
Storm Water Managemen®lan
8. Subsurface Utilities Engineering (SUE) Deliverables
8.1. CADD utiliy reference file with QA and QLB findings
8.2. Test Hole SummarReport
8.3. Existing Utility SummanReport
8.4. Existing Utility PlarSet
9. Traffic ImpactStudy
10. MIMR
11. FIR Plans &stimate
12. FOR Plans, Specs, akdtimate
13. FINAL Advertisement (AD) Plans, Specs, &stimae
14. PE Stamped Record Sets of PlanSgecs
15. Construction Schedule (POFormat)

N

This document sets forth geneAraIA informatiqn and reguiremegtg for persons and firms
j 0001 i OAOO6Qq ET OAOAOOAA EI OOAI EOOEI ¢ 000I Bi OAl
j O2&0060Q08
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SCOPE OF WORK EXHIBITS

Exhibit Az Conceptual Layout of Proposed Improvements

Exhibit Bz Town, CDOT and County Project Team Members

Exhibit Cz Form 1243

Exhibit Dz Excerpts fromthe®d ® 3 UOOAT , AOGAT 3 OO0A (Repopfar®BRRATar@ #1 1 AEC
traffic
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Exhibit A z Conceptual Layout of Proposed Improvements
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Exhibit A z Conceptual Layout of Proposed Improvements
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